DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2003
* * *+ BID CHECK REPORT * * * TIME 13:00
PSGE JCB NO : 024024 REVI S| ON NO BI DS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REG ON NO AWARDED ON : Feb 10 2003
VERSION NO : 4 VIORK ORDER¥
. R LOWBI DDER  ------- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 96 RINKER MATERI ALS VEST, LLC DBA WATSON ASPHALT PAVI NG COMPANY, W LDER CONSTRUCTI ON COMPANY
132ND ST SE TO 125TH ST SE MIC 6300 GLENWOOD AVE 19220 NE 80TH 1525 E MARI NE VI EW DR
02A024 EVERETT WA 98203- 4247 98052- 9402
PROJECT EVERETT WA 982030037 WA 980730845 EVERETT WA 982011927
CONTY(S)  + SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s -41.00 % -20.00 % -73.33%
30, 000. 00 17,700.00 - 12, 300. 00 24,000.00  -6,000.00 8,000.00  -22,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.s -49.81% ~42.08% 222.78%
2,590. 00 1,300.00  -1,290.00 1,500.00  -1,090.00 2,000. 00 -590. 00
GRADI NG
3 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
948. 0000 s Y. 18. 0000 14. 0000 222,22 % 18. 0000 0.00 % 17. 5000 -2.78%
17, 064. 00 13,272.00 -3, 792.00 17, 064. 00 0.00 16, 590. 00 -474.00
SURFACI NG
4 CRUSHED SURFACI NG BASE COURSE
250. 0000 TON 23. 0000 48. 6500 111.52 % 25. 0000 8.70 % 50. 0000 117.39%
5, 750. 00 12, 162. 50 6, 412. 50 6, 250. 00 500. 00 12, 500. 00 6, 750. 00
LI QUI D ASPHALT
5  ANTI- STRI PPl NG ADDI TI VE
EST. 0.00 % 0. 00 % 0.00%
2,107. 00 2,107. 00 2,107. 00 2,107. 00
ASPHALT CONCRETE PAVENENT
6 CRACK SEALI NG
EST. 0.00 % 0. 00 % 0.00%
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
7 PLANI NG BI TUM NOUS PAVENENT
12698. 0000 s Y. 3. 0000 1.7000 -43.33% 1. 9000 -36. 67 % 2. 2500 -25.00%
38, 094. 00 21,586.60 - 16, 507. 40 24,126.20  -13,967. 80 28,570.50  -9,523.50



DOT_RGGBO1

PS&E JOB NO : 02A024
CONTRACT NO : 006497
VERSION NO : 4

REVISION NO : 1
REG ON NO 01
WORK ORDER# : XL1381

LOW BI DDER

* ok k

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 01/08/ 2003
TIME 13:00

BIDS OPENED ON : Feb 5 2003

2ND BI DDER

AWARDED ON : Feb 10 2003

3RD BI DDER

HWY - SR 096
TI TLE ! SR 96 RINKER MATERI ALS VEST, LLC DBA WATSON ASPHALT PAVI NG COMPANY, W LDER CONSTRUCTI ON COMPANY
132ND ST SE TO 125TH ST SE MIC 6300 GLENWOOD AVE 19220 NE 80TH 1525 E MARI NE VI EW DR
02A024 EVERETT WA 98203- 4247 98052- 9402
PROJECT WA 982030037 REDVOND WA 980730845 EVERETT WA 982011927
CONTY(S)  + SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
ASPHALT CONCRETE PAVENENT
8 ASPHALT CONC. FOR PAVEMENT REPAIR
420. 0000 TON 62. 0000 80. 0000 29.03 % 60. 0000 -3.23% 65. 0000 4.84%
26, 040. 00 33, 600. 00 7,560. 00 25, 200. 00 -840. 00 27,300. 00 1, 260. 00
9 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 22
309. 0000 TON 60. 0000 39. 0500 -34.92 % 54. 0000 -10. 00 % 60. 0000 0.00%
18, 540. 00 12,066.45 -6, 473.55 16,686.00 -1, 854. 00 18, 540. 00 0.00
10 ASPHALT CONC. PAVEMENT CL. B PG 58- 22
2107. 0000 TON 48. 0000 39. 0500 -18. 65 % 41. 5000 -13.54% 48. 0000 0.00%
101, 136. 00 82,278.35  -18,857. 65 87,440.50  -13, 695. 50 101, 136. 00 0.00
11  COMPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 % 0.00%
2,022. 00 2,022. 00 2, 022. 00 2,022. 00
12 ASPHALT CONC. APPROACH CL. B
7.0000 TON 200. 0000 150. 0000 -25.00 % 150. 0000 -25.00 % 150. 0000 -25.00%
1, 400. 00 1, 050. 00 -350. 00 1, 050. 00 -350. 00 1, 050. 00 -350. 00
EROSI ON CONTROL AND PLANTI NG
13 INLET PROTECTI ON
19. 0000 EACH 100. 0000 75. 0000 -25.00 % 50. 0000 -50. 00 % 50. 0000 -50. 00 %
1, 900. 00 1, 425. 00 -475. 00 950. 00 -950. 00 950. 00 -950. 00
14 ERCSI ON/WATER PCLLUTI ON CONTROL
EST. 0.00 % 0. 00 % 0.00%
1, 300. 00 1, 300. 00 1, 300. 00 1, 300. 00
TRAFFI C
15 FLEXI BLE GUI DE POST
13. 0000 EACH 31. 0000 25. 0000 -19.35 % 25. 0000 -19.35% 30. 0000 23.23%
403. 00 325. 00 -78.00 325. 00 -78.00 390. 00 -13.00
16 PAINT LINE
14340. 0000 L.F. 0. 4400 0. 1000 S77.27% 0. 1000 S77.27% 0. 1000 S77.27%
6, 309. 60 1,434.00  -4,875.60 1,434.00  -4,875.60 1,434.00  -4,875.60



DOT_RGGBO1

PS&E JOB NO : 02A024

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT

* ok k

DATE: 01/08/ 2003
TIME 13:00

BIDS OPENED ON : Feb 5 2003

CONTRACT NO : 006497 REGON NO  : 1 AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK ORDER¥ : XL1381
. SR 096 LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 96 RINKER MATERI ALS VEST, LLC DBA WATSON ASPHALT PAVI NG COMPANY, W LDER CONSTRUCTI ON COMPANY
132ND ST SE TO 125TH ST SE MIC 6300 GLENWOOD AVE 19220 NE 80TH 1525 E MARI NE VI EW DR
02A024 EVERETT WA 98203- 4247 98052- 9402
PROJECT WA 982030037 REDVOND WA 980730845 EVERETT WA 982011927
CONTY(S)  + SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
17 PLASTIC LI NE
390. 0000 L.F. 2..8000 1. 0000 -64.29 % 1. 0000 -64.29 % 0. 8000 S71.43%
1,092. 00 390. 00 -702. 00 390. 00 -702.00 312.00 -780. 00
18  PAINTED W DE LI NE
110. 0000 L.F. 1. 6000 1. 0000 -37.50 % 1. 0000 -37.50 % 0. 8000 -50. 00 %
176. 00 110. 00 -66. 00 110. 00 -66. 00 88.00 -88.00
19 PLASTI C CROSSVALK LI NE
70. 0000 S.F. 12. 0000 2.0000 -83.33% 2. 0000 -83.33% 4.0000 -66.67 %
840. 00 140. 00 -700. 00 140. 00 -700. 00 280. 00 -560. 00
20 PLASTI C STCP LI NE
170. 0000 L.F. 9. 0000 3. 0000 -66. 67 % 3. 0000 -66. 67 % 4.0000 -55.56 %
1, 530. 00 510.00  -1,020.00 510.00  -1,020.00 680. 00 -850. 00
21 PLASTI C TRAFFI C ARROW
12. 0000 EACH 62. 0000 45. 0000 227.42 % 45. 0000 227.42% 45. 0000 227.42%
744.00 540. 00 -204. 00 540. 00 -204. 00 540. 00 -204. 00
22 PLASTI C DRAI NAGE MARKI NG
20. 0000 EACH 16. 0000 9. 0000 -43.75 % 9. 0000 -43.75% 10. 0000 -37.50%
320. 00 180. 00 -140. 00 180. 00 -140. 00 200. 00 -120. 00
23 PLASTI C HACHURE MARKI NG
930. 0000 L.F. 1.5000 1. 0000 -33.33% 1. 0000 -33.33% 0. 9000 -40. 00 %
1, 395. 00 930. 00 - 465. 00 930. 00 - 465. 00 837. 00 -558. 00
24 PLASTIC WDE HACHURE MARKI NG
330. 0000 L.F. 2.0000 1.5000 -25.00 % 1. 5000 -25.00 % 1.5000 -25.00%
660. 00 495. 00 -165. 00 495. 00 -165. 00 495. 00 -165. 00
25 RAI SED PAVEMENT MARKER TYPE 1
4.0000 HUND 206. 0000 170. 0000 -17. 48 % 170. 0000 -17.48 % 200. 0000 22.91%
824. 00 680. 00 -144. 00 680. 00 -144.00 800. 00 -24.00
26 RAlI SED PAVEMENT MARKER TYPE 2
2.2000 HUND 330. 0000 320. 0000 23.03% 320. 0000 -3.03% 300. 0000 ©9.09%
726. 00 704. 00 -22.00 704. 00 -22.00 660. 00 -66. 00
27 TEMPORARY PAVEMENT MARKI NG
5400. 0000 L.F. 0. 3700 0. 1500 -59. 46 % 0. 1200 -67.57 % 0. 5000 35.14%
1, 998. 00 810.00  -1,188.00 648.00  -1,350.00 2,700. 00 702. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/08/ 2003

* * *+ BID CHECK REPORT * * * TIME 13:00
PSGE JCB NO : 024024 REVISION NO : 1 BI DS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REGON NO  : 1 AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK ORDER¥ : XL1381
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 96 RINKER MATERI ALS VEST, LLC DBA WATSON ASPHALT PAVI NG COMPANY, W LDER CONSTRUCTI ON COMPANY
132ND ST SE TO 125TH ST SE MIC 6300 GLENWOOD AVE 19220 NE 80TH 1525 E MARI NE VI EW DR
02A024 EVERETT WA 98203- 4247 98052- 9402
PROJECT EVERETT WA 982030037 REDVOND WA 980730845 EVERETT WA 982011927
CONTY(S)  + SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
28 | LLUM NATI ON SYSTEM
L.s -1.36% 19. 05 % 6.29%
11, 760. 00 11, 600. 00 -160. 00 14, 000. 00 2, 240. 00 12, 500. 00 740. 00
29 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4, 670. 0000 2, 400. 0000 -48. 61 % 2, 000. 0000 S57.17 % 2, 000. 0000 S57.17%
9, 340. 00 4,800.00  -4,540.00 4,000.00  -5,340. 00 4,000.00  -5,340.00
30 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
100. 0000 HR 5. 0000 4.0000 -20. 00 % 15. 0000 200. 00 % 5. 0000 0.00%
500. 00 400. 00 -100. 00 1, 500. 00 1, 000. 00 500. 00 0.00
31 TEMPORARY TRAFFI C CONTROL DEVI CES
L.s -24.24% 81.82 % 51.52%
3, 300. 00 2,500. 00 -800. 00 6, 000. 00 2, 700. 00 5, 000. 00 1, 700. 00
32 TRAFFI C CONTROL LABOR
300. 0000 HR 35. 0000 36. 0000 2.86 % 36. 0000 2.86 % 40. 0000 14.29%
10, 500. 00 10, 800. 00 300. 00 10, 800. 00 300. 00 12, 000. 00 1, 500. 00
33 TRAFFI C CONTROL VEHI CLE
10. 0000 DAY 99. 0000 80. 0000 ©19.19 % 100. 0000 1.01% 80. 0000 -19.19%
990. 00 800. 00 -190. 00 1, 000. 00 10. 00 800. 00 -190. 00
34 TRAFFI C CONTROL SUPERVI SOR
100. 0000 HR 50. 0000 40. 0000 -20. 00 % 45. 0000 -10. 00 % 40. 0000 -20.00%
5, 000. 00 4,000.00 -1, 000.00 4, 500. 00 -500. 00 4,000.00 -1, 000.00
35 CONSTRUCTI ON S| GNS CLASS A
230. 0000 S.F. 10. 0000 10. 0000 0.00 % 15. 0000 50. 00 % 10. 0000 0.00%
2,300. 00 2,300. 00 0.00 3, 450. 00 1, 150. 00 2,300. 00 0. 00
OTHER | TEMS
36 MONUVENT CASE AND COVER
4.0000 EACH 270. 0000 200. 0000 -25.93 % 150. 0000 -44. 44 % 300. 0000 11.11%
1, 080. 00 800. 00 -280. 00 600. 00 -480. 00 1, 200. 00 120. 00
37 ADJUST MONUMENT CASE AND COVER
7.0000 EACH 210. 0000 200. 0000 -4.76 % 150. 0000 -28.57 % 200. 0000 -4.76%
1, 470. 00 1, 400. 00 -70. 00 1, 050. 00 -420.00 1, 400. 00 -70.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/08/ 2003

* * *+ BID CHECK REPORT * * * TIME 13:00
PSGE JCB NO : 024024 REVI S| ON NO BI DS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REG ON NO AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK ORDER¥ : XL1381
. R LONBIDDER  -----nn  -coemn- 2ND BIDDER  ---ceen  meee-- 3RD BIDDER  -------
TI TLE ! SR 96 RINKER MATERI ALS VEST, LLC DBA WATSON ASPHALT PAVI NG COMPANY, W LDER CONSTRUCTI ON COMPANY
132ND ST SE TO 125TH ST SE MIC 6300 GLENWOOD AVE 19220 NE 80TH 1525 E MARI NE VI EW DR
02A024 EVERETT WA 98203- 4247 98052- 9402
PROJECT EVERETT WA 982030037 REDVOND WA 980730845 EVERETT WA 982011927
CONTY(S)  + SNOHOM SH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRICE PER UNI'T/ % DI FF./
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
OTHER | TEMS
38 ADJUST MANHOLE
1. 0000 EACH 370. 0000 400. 0000 8.11 % 300. 0000 -18.92 % 300. 0000 -18.92%
370. 00 400. 00 30. 00 300. 00 -70. 00 300. 00 -70.00
39 ADJUST VALVE BOX
2.0000 EACH 254. 0000 200. 0000 221.26 % 150. 0000 -40. 94 % 200. 0000 -21.26%
508. 00 400. 00 -108. 00 300. 00 -208. 00 400. 00 -108. 00
40 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 % 0.00%
4,000. 00 4,000. 00 4, 000. 00 4,000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0.00%
5.00 5.00 5.00 5.00
42 M NOR CHANGE
cALC 0.00 % 0. 00 % 0.00%
-1.00 -1.00 ~1.00 -1.00
43 SPCC PLAN
L.s -33.33% -50. 00 % -66.67 %
1, 500. 00 1, 000. 00 -500. 00 750. 00 -750. 00 500.00  -1,000.00
44 NAILBOX SUPPORT TYPE 1
1. 0000 EACH 270. 0000 200. 0000 -25.93 % 250. 0000 S7.41% 200. 0000 -25.93%
270. 00 200. 00 -70. 00 250. 00 -20. 00 200. 00 -70.00
45 NAILBOX SUPPORT TYPE 2
1. 0000 EACH 270. 0000 400. 0000 48.15 % 450. 0000 66.67 % 400. 0000 48.15%
270. 00 400. 00 130. 00 450. 00 180. 00 400. 00 130. 00
CONTRACT TOTAL $319, 622. 60 $256, 421. 90 S19. 77% $271, 235. 70 15, 14% $282, 485. 50 T11. 62%
BASE TOTAL $319, 622. 60 $256, 421. 90 T19.77% $271, 235. 70 T15. 14% $282, 485. 50 T1L.62%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2003
* % * BID CHECK REPORT * * * TIME 13:00
PSZE JOB NO : 02A024 REVISION NO : 1 BIDS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REGONNO  :1 AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK ORDER# : XL1381
" S 4TH BIDDER  -------
TITLE : SR 96 LAKES| DE | NDUSTRI ES
132ND ST SE TO 125TH ST SE VIC 14800 195TH SE
024024 MONRCE WA 98272-9777
PROJECT MONRCE WA 982720247
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN'T/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVDUNT TOTAL AVDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -41.67 %
30, 000. 00 17,500.00  -12,500.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -42.08 %
2, 590. 00 1,500.00  -1,090.00
GRADI NG
3 PAVEMENT REPAI R EXCAVATI ON I NCL. HAUL
948. 0000 S. Y. 18. 0000 9. 2500 -48.61%
17, 064. 00 8,769.00 -8, 295.00
SURFACI NG
4 CRUSHED SURFACI NG BASE COURSE
250. 0000 TON 23. 0000 35. 0000 52.17 %
5, 750. 00 8, 750. 00 3, 000. 00
LI QU D ASPHALT
5 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00 %
2,107. 00 2,107. 00
ASPHALT CONCRETE PAVENENT
6 CRACK SEALING
EST. 0.00 %
1, 500. 00 1, 500. 00
7 PLANING BI TUM NOUS PAVENENT
12698. 0000 S. Y. 3.0000 1. 7500 -41.67 %

38, 094. 00

22,221.50 -15,872. 50



DOT_RGGBO1

PS&E JOB NO : 02A024
CONTRACT NO : 006497 REG ON NO

REVI SI ON NO

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

BI DS OPENED ON :
AWARDED ON :

DATE: 01/08/ 2003
TIME 13:00

Feb 5 2003
Feb 10 2003

VERSION NO : 4 WORK  ORDER¥
" S 4TH BIDDER  -------
TITLE : SR 96 LAKES| DE | NDUSTRI ES
132ND ST SE TO 125TH ST SE VIC 14800 195TH SE
024024 MONRCE WA 98272-9777
PROJECT MONRCE WA 982720247
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN'T/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVDUNT TOTAL AVDUNT AMT. DI FF.
ASPHALT CONCRETE PAVENENT
8 ASPHALT CONC. FOR PAVEMENT REPAIR
420. 0000 TON 62. 0000 115. 0000 85. 48 %
26, 040. 00 48,300.00 22, 260.00
9 ASPHALT CONC. FOR PRELEVELING CL. G
309. 0000 TON 60. 0000 46. 0000 -23.33%
18, 540. 00 14,214.00  -4,326.00
10 ASPHALT CONC. PAVEMENT CL. B PG 58- 22
2107. 0000 TON 48. 0000 46. 0000 -4.17%
101, 136. 00 96,922.00  -4,214.00
11  COVPACTI ON PRI CE ADJUSTNVENT
CALC 0.00 %
2,022.00 2,022.00
12 ASPHALT CONC. APPROACH CL. B
7.0000 TON 200. 0000 150. 0000 -25.00 %
1, 400. 00 1, 050. 00 -350. 00
EROSI ON CONTROL AND PLANTI NG
13 I NLET PROTECTI ON
19. 0000 EACH 100. 0000 100. 0000 0.00 %
1, 900. 00 1, 900. 00 0.00
14 ERCSI OV WATER POLLUTI ON CONTROL
EST. 0.00 %
1,.300. 00 1,1300. 00
TRAFFI C
15 FLEXIBLE GUI DE POST
13. 0000 EACH 31. 0000 25. 0000 -19.35%
403. 00 325.00 -78.00
16  PAINT LINE
14340. 0000 L.F. 0. 4400 0. 1000 -77.27%

6, 309. 60 1,434.00 -4, 875. 60



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2003
* * * Bl D CHECK REPORT * * * TIME 13:00
PS&E JOB NO : 02A024 REVISION NO : 1 BI DS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REGON NO  : 1 AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK ORDER#
HAY 2SRO096 e ATH BIDDER  -------
TITLE : SR 96 LAKESI DE | NDUSTRI ES
132ND ST SE TO 125TH ST SE VIC 14800 195TH SE
024024 MONRCE WA 98272- 9777
PROJECT MONRCE WA 982720247
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 469025
ENGR S. EST.
I TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANOUNT TOTAL ANOUNT AMT. DI FF.
TRAFFI C
17 PLASTIC LINE
390. 0000 L. F. 2..8000 0. 8000 -71.43%
1, 092. 00 312. 00 -780. 00
18 PAINTED W DE LI NE
110. 0000 L. F. 1. 6000 0. 8000 -50. 00 %
176. 00 88. 00 -88.00
19 PLASTI C CROSSWALK LI NE
70. 0000 S.F. 12. 0000 4. 0000 -66.67 %
840. 00 280. 00 -560. 00
20 PLASTIC STOP LINE
170. 0000 L. F. 9. 0000 4. 0000 -55.56 %
1, 530. 00 680. 00 -850. 00
21  PLASTI C TRAFFI C ARROW
12. 0000 EACH 62. 0000 45. 0000 -27.42%
744.00 540. 00 -204. 00
22 PLASTI C DRAI NAGE MARKI NG
20. 0000 EACH 16. 0000 10. 0000 -37.50 %
320. 00 200. 00 -120. 00
23 PLASTI C HACHURE MARKI NG
930. 0000 L. F. 1. 5000 0. 9000 -40.00 %
1, 395. 00 837. 00 -558. 00
24  PLASTI C W DE HACHURE MARKI NG
330. 0000 L. F. 2.0000 1. 5000 -25.00 %
660. 00 495. 00 -165. 00
25 RAI SED PAVEMENT MARKER TYPE 1
4. 0000 HUND 206. 0000 200. 0000 -2.91%
824. 00 800. 00 -24.00
26 RAI SED PAVEMENT MARKER TYPE 2
2.2000 HUND 330. 0000 300. 0000 -9.09 %
726. 00 660. 00 -66. 00
27 TEMPORARY PAVEMENT MARKI NG
5400. 0000 L. F. 0. 3700 0. 2000 -45.95 %
1, 998. 00 1, 080. 00 -918. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2003
* % * BID CHECK REPORT * * * TIME 13:00
PSZE JOB NO : 02A024 REVI SI ON NO BIDS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REG ON NO AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK  ORDER¥
" S 4TH BIDDER  -------
TITLE : SR 96 LAKES| DE | NDUSTRI ES
132ND ST SE TO 125TH ST SE VIC 14800 195TH SE
024024 MONRCE WA 98272-9777
PROJECT MONRCE WA 982720247
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN'T/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVDUNT TOTAL AVDUNT AMT. DI FF.
TRAFFI C
28 1LLUM NATI ON SYSTEM
L.S. 6.29 %
11, 760. 00 12, 500. 00 740. 00
29 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 4, 670. 0000 1, 500. 0000 -67.88%
9, 340. 00 3,000.00 -6, 340.00
30 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
100. 0000 HR 5. 0000 5. 0000 0.00 %
500. 00 500. 00 0.00
31 TEMPORARY TRAFFIC CONTROL DEVI CES
L.S. 209. 85 %
3,300. 00 10, 225. 00 6, 925. 00
32 TRAFFIC CONTROL LABCR
300. 0000 HR 35. 0000 36. 0000 2.86%
10, 500. 00 10, 800. 00 300. 00
33 TRAFFIC CONTROL VEHI CLE
10. 0000 DAY 99. 0000 110. 0000 11.11%
990. 00 1, 100. 00 110. 00
34 TRAFFI C CONTROL SUPERVI SR
100. 0000 HR 50. 0000 41. 0000 -18. 00 %
5, 000. 00 4, 100. 00 -900. 00
35 CONSTRUCTI ON SI GNS CLASS A
230. 0000 S.F. 10. 0000 10. 0000 0.00 %
2,300. 00 2, 300. 00 0.00
OTHER | TEMS
36 MONUMENT CASE AND COVER
4.0000 EACH 270. 0000 200. 0000 -25.93%
1, 080. 00 800. 00 - 280. 00
37 ADJUST MONUMENT CASE AND COVER
7.0000 EACH 210. 0000 200. 0000 -4.76 %

1,470.00 1, 400. 00 -70.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 08/ 2003

* * * Bl D CHECK REPORT * * * TIME 13:00
PS&E JOB NO : 02A024 REVISION NO : 1 BI DS OPENED ON : Feb 5 2003
CONTRACT NO : 006497 REGON NO  : 1 AWARDED ON : Feb 10 2003
VERSION NO : 4 WORK ORDER# : XL1381
HAY 2SRO096 e ATH BIDDER  -------
TITLE : SR 96 LAKESI DE | NDUSTRI ES
132ND ST SE TO 125TH ST SE VIC 14800 195TH SE
024024 MONRCE WA 98272- 9777
PROJECT MONRCE WA 982720247
COUNTY(S)  : SNOHOM SH CONTRACTOR NUMBER : 469025
ENGR S. EST.
I TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANOUNT TOTAL ANOUNT AMT. DI FF.
OTHER | TEMS
38 ADIUST MANHOLE
1. 0000 EACH 370. 0000 400. 0000 8.11%
370. 00 400. 00 30. 00
39 ADJUST VALVE BOX
2.0000 EACH 254. 0000 200. 0000 -21.26%
508. 00 400. 00 -108. 00
40 ROADSI DE CLEANUP
EST. 0.00 %
4, 000. 00 4,000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5.00 5.00
42 M NOR CHANGE
CALC 0.00 %
-1.00 -1.00
43 SPCC PLAN
L.S. -33.33%
1, 500. 00 1, 000. 00 -500. 00
44 NAI LBOX SUPPORT TYPE 1
1. 0000 EACH 270. 0000 200. 0000 -25.93%
270. 00 200. 00 -70.00
45 NAI LBOX SUPPORT TYPE 2
1. 0000 EACH 270. 0000 400. 0000 48.15 %
270. 00 400. 00 130. 00
CONTRACT TOTAL $319, 622. 60 $288, 915. 50 -9.61%

BASE TOTAL $319, 622. 60 $288, 915. 50 -9.61%




